

Základy betonových stožárů						Třída zeminy					
						hlinitopísčitá 3 - 4					
Stavba:	Obnova VN28 p.b. 309-321; VN92 p.b. 450-463									Zakázka číslo: 1040017965	
Typ	Typ	Počet	Kubatury [m³]				Rozměry [m]				
stožáru	základu		Výkop	Beton	Zához	Odvoz	h	a	b	c	d
9/3	hranol-r.		1,536	0,000	1,423	0,113	1,60	0,80	0,80	0,80	0,80
9/3	hranol-s.		0,576	0,000	0,463	0,113	1,60	0,60	0,60	x	x
10,5/3	hranol-r.		1,792	0,000	1,647	0,145	1,80	0,80	0,80	0,80	1,00
10,5/3	hranol-s.		0,648	0,000	0,503	0,145	1,80	0,60	0,60	x	x
12/3	hranol-r.		2,048	0,000	1,866	0,182	2,00	0,80	0,80	0,80	1,20
12/3	hranol-s.		0,720	0,000	0,538	0,182	2,00	0,60	0,60	x	x
9/6	hranol-r.		1,536	0,887	0,512	1,024	1,60	0,80	0,80	0,80	0,80
9/6	hranol-s.		1,024	0,887	0,000	1,024	1,60	0,80	8,00	x	x
10,5/6	hranol-r.		2,048	1,088	0,768	1,280	2,00	0,80	0,80	0,80	1,20
10,5/6	hranol-s.		0,720	0,528	0,000	0,720	2,00	0,60	0,60	x	x
12/6	hranol-r.		2,048	1,053	0,768	1,280	2,00	0,80	0,80	0,80	1,20
12/6	hranol-s.		0,980	0,753	0,000	0,980	2,00	0,70	0,70	x	x
13,5/6	hranol-r.		2,388	2,275	0,768	1,620	2,00	0,90	0,90	0,80	1,20
13,5/6	hranol-s.		1,620	1,507	0,000	1,620	2,00	0,90	0,90	x	x
9/10	hranol-r.		2,098	1,304	0,640	1,458	1,80	0,90	0,90	0,80	1,00
9/10	hranol-s.		1,458	1,304	0,000	1,458	1,80	0,90	0,90	x	x
10,5/10	hranol-r.		2,048	1,088	768,000	1,280	2,00	0,80	0,80	0,80	1,20
10,5/10	hranol-s.		1,280	1,088	0,000	1,280	2,00	0,80	0,80	x	x
12/10	hranol-r.		2,388	1,393	0,768	1,620	2,00	0,90	0,90	0,80	1,20
12/10	hranol-s.		1,620	1,393	0,000	1,620	2,00	0,90	0,90	x	x
13,5/10	hranol-r.		3,648	3,535	0,768	2,880	2,00	1,20	1,20	0,80	1,20
13,5/10	hranol-s.		2,880	2,767	0,000	2,880	2,00	1,20	1,20	x	x
10,5/12	hranol-r.		2,768	1,808	0,768	2,000	2,00	1,00	1,00	0,80	1,20
10,5/12	hranol-s.		2,000	1,808	0,000	2,000	2,00	1,00	1,00	x	x
12/12	hranol-r.		3,648	2,653	0,768	2,880	2,00	1,20	1,20	0,80	1,20
12/12	hranol-s.		3,380	3,153	0,000	3,380	2,00	1,30	1,30	x	x
9/15	hranol-r.	1	2,768	1,808	0,768	2,000	2,00	1,00	1,00	0,80	1,20
9/15	hranol-s.		2,000	1,808	0,000	2,000	2,00	1,00	1,00	x	x
10,5/15	hranol-r.		3,188	2,228	0,768	2,420	2,00	1,10	1,10	0,80	1,20
10,5/15	hranol-s.		2,420	2,228	0,000	2,420	2,00	1,10	1,10	x	x
12/15	hranol-r.		3,648	2,653	0,768	2,880	2,00	1,20	1,20	0,80	1,20
12/15	hranol-s.		3,380	3,153	0,000	3,380	2,00	1,30	1,30	x	x
9/20	hranol-r.		3,188	2,228	0,768	2,420	2,00	1,10	1,10	0,80	1,20
9/20	hranol-s.		2,420	2,228	0,000	2,420	2,00	1,10	1,10	x	x
10,5/20	hranol-r.		4,148	3,153	0,768	3,380	2,00	1,30	1,30	0,80	1,20
10,5/20	hranol-s.		3,380	3,153	0,000	3,390	2,00	1,30	1,30	x	x
2 x 9/15	hranol-r.	1	5,268	4,308	0,768	4,693	2,00	1,50	1,50	0,80	1,20
2 x 9/15	hranol-s.		4,500	4,120	0,000	4,500	2,00	1,50	1,50	x	x
2 x 10,5/10	hranol-r.		4,148	3,153	0,768	3,380	2,00	1,30	1,30	0,80	1,20
2 x 10,5/10	hranol-s.		3,380	3,153	0,000	3,380	2,00	1,30	1,30	x	x
2x10,5/12	hranol-r.		5,268	4,115	0,768	4,500	2,00	1,50	1,50	0,80	1,20
2x10,5/12	hranol-s.		4,500	4,120	0,000	4,500	2,00	1,50	1,50	x	x
2 x 10,5/15	hranol-r.		6,548	5,350	0,768	5,780	2,00	1,70	1,70	0,80	1,20
2 x 10,5/15	hranol-s.		5,780	5,350	0,000	5,780	2,00	1,70	1,70	x	x
2 x 12/10	hranol-r.		4,688	3,681	0,768	3,920	2,00	1,40	1,40	0,80	1,20
2 x 12/10	hranol-s.		3,920	3,681	0,000	3,920	2,00	1,40	1,40	x	x
2 x 12/12	hranol-r.		6,548	5,361	0,768	5,780	2,00	1,70	1,70	0,80	1,20
2 x 12/12	hranol-s.		5,780	5,350	0,000	5,780	2,00	1,70	1,70	x	x
2 x 12/15	hranol-r.		7,988	6,981	0,768	7,220	2,00	1,90	1,90	0,80	1,20
2 x 12/12	hranol-s.		7,220	6,981	0,000	7,220	2,00	1,90	1,90	x	x

Celkem základů:	2	Výkop-s	Výkop-r	Zához	Odvoz	Beton
		0,000	8,036	1,536	6,693	6,116
Kotva 30KN	0		0,000	0,000	0,000	0,000
Celkové součty:		0,000	8,036	1,536	6,693	6,116

